

Brunswick School Department

PDT Architects  
06 March 2013

### COST SUMMARY

Site Develop Cost	<u>Light Touch:</u>	<u>Major Renovation:</u>
Coffin	\$ 3,073,064	\$ 3,073,064
Junior High	\$13,743,627	\$17,288,191
	\$10,529,357	\$13,106,051
	\$27,346,048	\$33,467,306

Adds:

Bus Garage	\$ 2,503,921	\$ 2,503,921
Energy Code (Coffin)		\$ 872,360
Energy Code (JHS)		\$ 1,459,080

Alternates:

New 660 @ Coffin	\$22,575,930
New 600 @ J.A.	\$24,096,930